
Budget Category
Non-State Share 
(Funding Match)

Requested Grant 
Funding

Total

1.1 Project Coordination, Progress Reporting and Meetings
6,080$                         6,080$                         

1.2 Preliminary Wells Designs and Site Layouts
4,180$                         4,180$                         

1.3 Environmental Compliance
9,500$                         9,500$                         

1.4
Support to Acquire Encroachment Permits and Well 
Permits 2,980$                         2,980$                         

1.5
Riverside County Flood Control District Encroachment 
Permits (Three sites) 6,400$                         6,400$                         

1.6
Riverside County Community Health Agency Department 
of Environmental Health Well Permit (Three sites) 408$                            408$                            

2.1 Field Inspection for the Drilling and Construction of Three 
Monitoring Wellls 6,040$                         6,040$                         

2.2 Inspection During Well Development 3,525$                         3,525$                         

2.3 Drilling Monitoring Wells 34,075$                       34,075$                       

3.1 Preparation of Construction Summary Report 7,310$                         7,310$                         
80,498$                       

Task 3: Monitoring Well Construction Summary Report

Project 1 Total:

Project 2: Recharge Pilot Testing at Gibson Basin

Attachment 6: Budget
Western Municipal Water District

Table 2: Project Budget Table

Project 1: Construction of Three Monitoring Wells in the Arlington Groundwater Basin
Task 1: Coordination, Planning and Permits

Task 2: Drilling and Monitoring Well Construction



Attachment 6: Budget
Western Municipal Water District

1.1 Project Coordination and Progress
6,000$                         6,000$                         

1.2 Environmental Compliance
9,500$                         9,500$                         

1.3 Support to Acquire Well Permits
1,210$                         1,210$                         

1.4
Riverside County Community Health Agency Department 
of Environmental Health Well Permit (Three sites) 136$                            136$                            

2.1 Site Survey
10,000$                       10,000$                       

2.2 Pilot Recharge Basin Design
9,500$                         9,500$                         

2.3 Temporary Water Supply & Conveyance Design
6,350$                         6,350$                         

2.4 Prepare Basin Construction Design Plans
8,100$                         8,100$                         

3.1 Pilot Recharge Basin Construction
32,550$                       32,550$                       

3.2 Monitoring Well Construction and Development Support
3,825$                         3,825$                         

3.3 Monitoring Well Construction Cost
22,150$                       22,150$                       

4.1 Pre-Test Groundwater Monitoring (Two Weeks)
4,952$                         4,952$                         

5.1
Monitoring During the Pilot Recharge Test (1 month 
duration) 18,840$                       18,840$                       

Task 3: Basin Improvements and Construction

Task 4: Pre-Test Groundwater Level Monitoring

Task 5: Recharge Pilot Test

Task 1: Coordination, Planning and Permits

Task 2: Design of Basin Facilities



Attachment 6: Budget
Western Municipal Water District

6.1 Prepare Field Work Summary Report
17,540$                       17,540$                       

150,653$                     

231,151$                     Grand Total:

Task 6: Prepare Summary Report

Project 2 Total:
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